SECTION F
DELIVERIES OR PERFORMANCE

CLAUSESINCORPORATED BY REFERENCE

(FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full
text available. Also, the full text of a clause may be accessed eectronically at thisthese

address (es):

http://mww.arnet.gov

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

CLAUSE

NUMBER DATE
52.242-15 AUG 1989
52.242-17 APR 1984
52.247-35 APR 1984

TITLE

STOP-WORK ORDER
GOVERNMENT DELAY OF WORK
F.O.B. DESTINATION,

WITHIN CONSIGNEE'S
PREMISES



2.

TIME FOR COMPLETION AND OPTION TO EXTEND THE CONTRACT TERM

A.

This Indefinite Quantity (IQ) Contract will be for one year from the contract
effective date. Task Orders may be placed againgt the Indefinite Quantity Contract at
any time during the one year period even though the delivery under a particular Task
Order may extend beyond the completion date of the Indefinite Quantity Contract.

At the option of the Government, this contract may be extended for four separate
twelve-month periods, by the Contracting Officer given written notice of extension
to the Contractor prior to the expiration date of this contract. The parties agree that
upon issuance of a modification exercising each option year, the following changes
will be made to the contract.

@ The Scope of Work will remain unchanged.

2 The Time for Completion specified in Paragraph A above, will be extended
by twelve (12) months,

3 The rates for services will be increased in accordance with the rates set forth
in Section B, Supplies or Services and Price/Costs.

4 The guaranteed minimum will be increased as set forth in Section B.

The total duration of this contract, including the exercise of the option under this
clause, will not exceed five years.



REVIEW AND APPROVAL

Review and approva under this contract will occur after each deliverable identified in the
Task Order. The COTR will notify the Contractor in writing of approval or regjection of the
work. In the event the Government delays comments beyond the period specified, the
Contractor will be entitled to a day-to-day extension of the completion date.

Review and approval times follow, unless modified in the Task Order.

CALENDAR DAYS

APPROVAL REQUIRED FOR
I TEM DESCRIPTION REQUIRED APPROVAL
1) Conceptua Work in Yes 10 Days
Progress Review
2 Fully Operational Yes 10 Days
Review
3 Final Deliverables Yes 15 Days



